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503 222 4292 Fax 

ADDENDUM NO. 1 

Project:	 Northwest Pipe & Casing / Hall Process Company Superfund Site 
Groundwater Circulation Well Treatment Systems and Soil Cap 

Date: Tuesday, April 1, 2003 

The following additions, revisions, corrections, and clarifications contained herein shall become part 
of the Contract Documents for the Project, and shall be included in the Scope of Work and Bid 
Proposals to be submitted. References made below to Specifications and Contract Drawings shall be 
used as a general guide only. Bidders shall determine for themselves the full scope of work affected 
by the Addendum items. 

SPECIFICATIONS 

A. Section 01010 

1.	 Paragraph 1.4.B. Make the following change: 
Project Manager: Ted Wall, PEGary Newbore 

2.	 Paragraph 1.3.C. Make the following change: 
The One (1) Year Operation & Maintenance scope of work includes providing all 
parts and labor required to operate, troubleshoot, repair, and maintain the 
treatment systems for a one-year period. During this period, the CONTRACTOR 
will be required to perform all regular and emergency maintenance on the 
remediation systems, and ensure that the systems are meeting the operational 
performance requirements of Section 1120.3.9. The CONTRACTOR shall also 
perform weeding and any other wetlands maintenance requirements as discussed 
in Section 02900.3.4. CONTRACTOR shall have no responsibility for 
maintaining the Soil Cap, outside of the Wetlands Mitigation Area, after 
OWNER acceptance of the Soil Cap. 

3. Paragraph 1.8. Add the following paragraph: 
Q.	 The CONTRACTOR shall coordinate with the Clackamas County Road 

Department regarding the Lawnfield Road Improvement Project, which is 
currently scheduled for June to September, 2003. The Clackamas County 
project may cause access delays at times. The CONTRACTOR shall 
include all coordination and impacts in the project bid. 
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4.	 Paragraph 3.5.D.12 Make the following change: 
CONTRACTOR to submit copies of previous week's Sign-In/Out Logs , 
Construction Log, Weekly Progress Schedules, and written summaries of all 
contacts with agencies regarding permits or clearances. 

C. Section 01300 

1. Add the following Paragraph: 
1.25 Construction Log 

A. CONTRACTOR shall maintain a weekly construction log which 
details daily construction events. 

B. CONTRACTOR shall submit construction log weekly. 

D. Section 02915.2.1 

1. Paragraph 2.1. Add the following paragraph: 
B.	 CONTRACTOR shall install three (3) dead and down woody debris piles 

measuring approximately three  (3) feet high and fifteen  (15) feet in 
diameter, in locations staked by the OWNER. Material shall consist of 
woody materials no less than two (2) inches in diameter, no less than six 
(6) feet in length, and no more than fifteen (15) feet in length. 

2.	 Paragraph 2.2.A. Make the following change: 
CONTRACTOR shall install one (1) rock and one (1) concrete habitat structures 
within the upland buffer using the existing pile of boulders and the existing pile 
of concrete in the wetland mitigation site, as shown on the Plans. The OWNER 
will stake and approve final locations of materials. 

E. Section 11201.1.4 

1.	 Paragraph 1.4.B. Make the following change: 
In the event of any apparent conflict among standards, codes, or the 
Specifications the most stringent shall take precedence. The CONTRACTOR 
shall refer the conflict to the ENGINEER OWNER for written resolution. 

END OF ADDENDUM NO. 1 
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